Army's “required” BRAC transportation projects
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Transportation Projects TC GG SC Preferred | Cumulative

o & | Complete the Fairfax County Parkway 95,000 95,000 95,000 95,000 95,000

-_é Reconstruction (with direct connections to the 75,000 75,000 75,000 75,000 170,000
HOV lanes) of the I-95/Fairfax County Parkway
Interchange

e Additional or improved ramps to and from 1-95 for 40,000 40,000 210,000
EPG

a improvements to Fairfax County Parkway through 50,000 50,000 260,000
EPG (beyond what is already funded)

e Improvements to Fairfax County Parkway between | 100,000 40,000 75,000 55,000 315,000
I-95 and Kingman Road

e Rideshare Facility (slugs) 15,000 15,000 15,000 15,000 330,000

e Transit Center and Bus Service 30,000 30,000 30,000 30,000 360,000

e Implementation of expanded bus service and 65,000 65,000 90,000 75,000 435,000
some form of circulator

e Additional Access to EPG 15,000 15,000 450,000

@ intersection improvements (not shown onmap) | 15,000 15,000 20,000 15,000 465,000

@ Additional erossings of Route 1 between North 25,000 25,000 15,000 480,000
and South post

@ * Widening of 1-95 from 3-4 lanes from Newington | 68,000 68,000 68,000 68,000 548,000
to 123

@ Interchange at Fairfax County Parkway and 30,000 30,000 30,000 578,000
Kingman Road

@ * Completion of the Connector Road between 48,000 48,000 48,000 48,000 626,000
Telegraph Road and Route 1

Q Rail Extension 600,000 350,000 600,000 350,000 1976,000

O Improvements to Beulah, Telegraph, Backlick, 80,000 50,000 80,000 50,000 1,026,000
Loisdale, and Newington Roads

Q Completion of Van Dorn/Franconia Road 90,000 90,000 90,000 90,000 1,116,000
Interchange

O Widening of Route 1 through Fort Belvoir 75,000 75,000 75,000 1,191,000

Q Interchange at Route 1 and Fairfax County 55,000 55,000 55,000 1,246,000
Parkway

O Interchange of Telegraph Road and Route 1 75,000 75,000 1,321,000
Subtotal 1,466,000 | 1,046,000 | 1,546,000 1,321,000
Contingency (15%) 219,900 ]156,900 231,900 198,150
Subtotal 1,685,900 (1,202,900 |1,777,900 1,519,150
SIOH (5.70%) 96,096 68,565 101,340 86,592
Total 1,781,996 |[1,271,465 |1,879,240 1,605,742




